HASSAN DIVISION.

Dated 16th May 1920.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Hassan Division, up to 3 P.M. on the 1st June 1920 for constructing a building for the Local Fund Dispensary at Gendehalli, Belur Taluk. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of May 1921.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Hassan between the hours of 11 A.M. and 5 P.M.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of Rs. 200 in cash or Government Promissory Notes as earnest money, and be superscribed "Tender for constructing a building for the Local Fund Dispensary at Gendehalli, Belur Taluk" in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Executive Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond: in default of which, his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor whose tender has been accepted will be posted on the notice board in the Executive Engineer's Office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

On the acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

Statement showing the rates at which I propose constructing a building for the Local Fund Dispensary at Gendehalli, Belur Taluk.

Sl. No.	Name of work	Per	Quantity
	1. Main building.		
1	Earthwork excavation	C.yd.	64
2	Filling foundations with lime concrete	C.ft.	604
3	Size stone in chunam	"	1,675
4	Burnt bricks in clay	"	1,596
5	Do mortar	"	462
6	Pardanashi slabs 6" thick dressed	S.ft.	269
7	Chunam plastering	Sqr.	30·20
8	Country wood work wrought and put up with wood oiling ...	C.ft.	78
9	Roofing with best class Mangalore tiles on teak rafters, etc., complete	Sqr.	16·20
10	Do mud mortar	R.ft.	72
11	Teakwood panelled doors with hinges clamps lock, etc., complete	S.ft.	159
12	Teak wood fanned windows into two halves inside and glazed shutters.	"	120
13	Teak wood shelves with glazed shutters	"	72
14	Do country eave boards	R.ft.	136
15	Silicate painting	Sqr.	10·75
16	Flooring with 9" thick Mangalore tiles on 6" concrete and cement pointing.	"	7·13
17	White washing 2 coats	"	38·56
18	Cement pointing to basement	"	3·71
19	Earth filling to basement with consolidation	C.yd.	79
20	Providing sinks with outlets	No.	2
21	Teakwood wall boards 1' wide with supports	S.ft.	32
22	Providing teak wood screen	"	48
23	Do and fixing teak wood gate	"	13
24	Do posts	No.	10
25	Chunam borders 6" wide	R.ft.	140
26	Clearing site, levelling ground and unforeseen charges ...	Lump sum	
27	Colour washing to basement as per pointing	Sqr	3·71

Sl. No.	Items of work	Per	Quantity
	II. Kitchen.		
1	Earthwork excavation	C.yd.	9
2	Burnt stone in mortar	C.ft.	172
3	Filling foundation with concrete	"	96
4	Burnt brick in clay	"	239
5	Do mortar	"	62
6	Chunam plastering	Sqr.	5·43
7	White washing two coats	"	5·43
8	Flooring with 9" Mangalore tiles on 3" concrete and cement pointing.	"	1·70
9	Teakwood wrought and fixing with oil rolling ...	C.ft.	10·17
10	Roofing with 1st class Mangalore tiles on teak rafters ...	Sqr.	2·31
11	Ridge tiles set in mortar	R.ft.	15
12	Pointing to be done with cement ...	Sqr.	·44
13	Ventilating tiles	No.	4
14	Black stone slabs 2" thick dressed	S.ft.	28·5
15	Teakwood panel door with fittings, etc., complete ...	"	18
16	Do window ... do ...	"	6
17	Silicate painting ...	"	46
18	Chunam border ...	R.ft.	28
19	Clearing site and levelling ground and sundry items ...	Lump	sum
	III. Latrine.		
1	Earthwork excavation	C.yd.	3·4
2	Stone in chunam foundation	C.ft.	13·9
3	Burnt brick in clay	"	287
4	Coping with brick in clay and chunam plastering ...	R.ft.	13·42
5	Chunam plastering	Sqr.	5·12
6	White washing two coats	"	5·96
7	Flooring with 3" concrete and cement plastering with "V" shape drain.	"	35
8	Constructing seats in brick in chunam over concrete bed and cement plastering and also to a foot height for the inside walls alround.	Lump	sum
9	Constructing a cistern outside with 4½" thick brick walls and cement plastering, etc., complete.	do	
10	Sundry unforeseen such as clearing site and levelling ground, providing cill slabs at entrance, etc., complete.	do	

R. TIPPAIYA,
Executive Engineer.

SHIMOGA DIVISION.

Abstract Notification dated 8th May 1930.

The attention of the public is hereby invited to the advertisement, pages 531 and 532 of the *Mysore Gazette*, dated 15th May 1930, calling for tenders for the work of restoring Basavanahalli Doddakere (Minor Tank) Reg. No. 33 of Honnali Taluk.

R. L. SEEKER,
Executive Engineer.

CHITALDRUG DIVISION.

Abstract Notification dated 10th May 1930.

The attention of the public is hereby invited to the advertisement pages 532 and 533 of the *Mysore Gazette*, dated 15th May 1930, calling for tenders for the work of constructing Veterinary Dispensary at Davangere.

A. PANDURI RAO,
Executive Engineer.